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THIS AGREEMENT, entered into this ___ day of ____ , year of __ _, by and between the STATE 
OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter referred to as the "FOOT', and Manatee County, 
a political subdivision of the State of Florida, hereinafter referred to as the "UAO"; 

WITNESSETH: 

WHEREAS, the FOOT, is constructing, reconstructing, or otherwise changing a portion of a public road or 
publicly owned rail corridor, said project being identified as SR 64 at Greyhawk Boulevard , State Road No.: 64, 
hereinafter referred to as the "Project"; and 

WHEREAS, the UAO owns or desires to install certain utility facilities which are located within the limits of the 
Project hereinafter referred to as the "Facilities" (said term shall be deemed to include utility facilities as the same may 
be relocated, adjusted, installed, or placed out of service pursuant to this Agreement); and 

WHEREAS, the Project requires the location (vertically and/or horizontally), protection, relocation, installation, 
adjustment or removal of the Facilities, or some combination thereof, hereinafter referred to as "Utility Work"; and 

WHEREAS, the FOOT and the UAO desire to enter into a joint agreement pursuant to Section 337.403(1)(b), 
Florida Statutes for the Utility Work to be accomplished by the FDOT's contractor as part of the construction of the 
Project; and 

WHEREAS, the UAO, pursuant to the terms and conditions hereof, will bear certain costs associated with the 
Utility Work; 

NOW, THEREFORE, in consideration of the premises and the mutual covenants contained herein, the FOOT 
and the UAO hereby agree as follows: 

1. Design of Utility Work 

a. UAO shall prepare, at UAO's sole cost and expense, a final engineering design, plans, technical 
special provisions, a cost estimate, and a contingency Utility Work Schedule (said contingency 
schedule to be used in the case of a bid rejection) for the Utility Work (hereinafter referred to as the 
"Plans Package") on or before Jan. 15 , year of 2020. 

b. The Plans Package shall be in the same format as the FDOT's contract documents for the Project 
and shall be suitable for reproduction. 

c. Unless otherwise specifically directed in writing, the Plans Package shall include any and all activities 
and work effort required to perform the Utility Work, including but not limited to, all clearing and 
grubbing, survey work and shall include a traffic control plan. 

d. The Plans Package shall be prepared in compliance with the FDOT's Utility Accommodation Manual 
and the FDOT's Plans Preparation Manual in effect at the time the Plans Package is prepared, and 
the FDOT's contract documents for the Project. If the FOOT'S Plans Preparation Manual has been 
updated and conflicts with the Utility Accommodation Manual, the Utility Accommodation Manual shall 
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e. The technical special provisions which are a part of the Plans Package shall be prepared in 
accordance with the FDOT's guidelines on preparation of technical special provisions and shall not 
duplicate or change the general contracting provisions of the FDOT's Standard Specifications for 
Road and Bridge Construction and any Supplemental Specifications, Special Provisions, or 
Developmental Specifications of the FOOT for the Project. 

f. UAO shall provide a copy of the proposed Plans Package to the FDOT, and to such other right of way 
users as designated by the FOOT, for review at the following stages: Phase II and Final. Prior to 
submission of the proposed Plans Package for review at these stages, the UAO shall send the FOOT 
a work progress schedule explaining how the UAO will meet the FDOT's production schedule. The 
work progress schedule shall include the review stages, as well as other milestones necessary to 
complete the Plans Package within the time specified in Subparagraph a. above. 

g. In the event that the FOOT finds any deficiencies in the Plans Package during the reviews performed 
pursuant to Subparagraph f. above, the FOOT will notify the UAO in writing of the deficiencies and the 
UAO will correct the deficiencies and return corrected documents within the time stated in the notice. 
The FDOT's review and approval of the documents shall not relieve the UAO from responsibility for 
subsequently discovered errors or omissions. 

h. The FDOT shall furnish the UAO such information from the FDOT's files as requested by the UAO; 
however, the UAO shall at all times be and remain solely responsible for proper preparation of the 
Plans Package and for verifying all information necessary to properly prepare the Plans Package, 
including survey information as to the location (both vertical and horizontal) of the Facilities. The 
providing of information by the FDOT shall not relieve the UAO of this obligation nor transfer any of 
that responsibility to the FDOT. 

i. The Facilities and the Utility Work will include all utility facilities of the UAO which are located within 
the limits of the Project, except as generally summarized as follows: See UWHCA 196022-7-56-01 . 
These exceptions shall be handled by separate arrangement. 

j. If any facilities of the UAO located within the project limits are discovered after work on the project 
commences to be qualified for relocation at the FDOT's expense, but not previously identified as 
such, the UAO shall file a claim with the FOOT for recovery of the cost of relocation thereof. The filing 
of the claim shall not necessarily entitle the UAO to payment, and resolution of the claim shall be 
based on a determination of fault for the error. The discovery of facilities not previously identified as 
being qualified for relocation at the FDOT's expense shall not invalidate this Agreement. 

k. The UAO shall fully cooperate with all other right of way users in the preparation of the Plans 
Package. Any conflicts that cannot be resolved through cooperation shall be resolved in the manner 
determined by the FDOT. 

I. Upon completion of the Utility Work, the Facilities shall be deemed to be located on the public road or 
publicly owned rail corridor under and pursuant to the Utility Permit: Pending 
(Note: It is the intent of this line to allow either attachment of or separate reference to the permit). 

2. Performance of Utility Work 

a. The FOOT shall incorporate the Plans Package into its contract for construction of the Project. 

b. The FDOT shall procure a contract for construction of the Project in accordance with the FDOT's 
requirements. 

c. If the portion of the bid of the contractor selected by the FOOT which is for performance of the Utility 
Work exceeds the FOOT's official estimate for the Utility Work by more than ten percent (10%) and 
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the FOOT does not elect to participate in the cost of the Utility Work pursuant to Section 
337.403(1)(b), Florida Statutes, the UAO may elect to have the Utility Work removed from the 
FOOT's contract by notifying the FOOT in writing within 10 days from the date that the UAO is notified 
of the bid amount. Unless this election is made, the Utility Work shall be performed as part of the 
Project by the FOOT's contractor. 

d. If the UAO elects to remove the Utility Work from the FOOT's contract in accordance with 
Subparagraph 2. c., the UAO shall perform the Utility Work separately pursuant to the terms and 
conditions of the FOOT's standard relocation agreement, the terms and conditions of which are 
incorporated herein for that purpose by this reference, and in accordance with the contingency 
relocation schedule which is a part of the Plans Package. The UAO shall proceed immediately with 
the Utility Work so as to cause no delay to the FOOT or the FOOT's contractor in constructing the 
Project. 

e. The UAO shall perform all engineering inspection, testing, and monitoring of the Utility Work to insure 
that it is properly performed in accordance with the Plans Package, except for the following activities: 
NIA and will furnish the FOOT with daily diary records showing approved quantities and amounts for 
weekly, monthly, and final estimates in accordance with the format required by FOOT procedures. 

f. Except for the inspection, testing, monitoring, and reporting to be performed by the UAO in 
accordance with Subparagraph 2. e., the FOOT will perform all contract administration for its 
construction contract. 

g. The UAO shall fully cooperate with the FOOT and the FOOT's contractor in all matters relating to the 
performance of the Utility Work. 

h. The FOOT's engineer has full authority over the Project and the UAO shall be responsible for 
coordinating and cooperating with the FOOT's engineer. In so doing, the UAO shall make such 
adjustments and changes in the Plans Package as the FOOT's engineer shall determine are 
necessary for the prosecution of the Project. 

i. The UAO shall not make any changes to the Plans Package after the date on which the FOOT's 
contract documents are mailed for advertisement of the Project unless those changes fall within the 
categories of changes which are allowed by supplemental agreement to the FDOT's contract 
pursuant to Section 337.11, Florida Statutes. All changes, regardless of the nature of the change or 
the timing of the change, shall be subject to the prior approval of the FOOT. 

3. Cost of Utility Work 

a. The UAO shall be responsible for all costs of the Utility Work and all costs associated with any 
adjustments or changes to the Utility Work determined by the FOOT's engineer to be necessary, 
including, but not limited to the cost of changing the Plans Package and the increase in the cost of 
performing the Utility Work, unless the adjustments or changes are necessitated by an error or 
omission of the FOOT. The UAO shall not be responsible for the cost of delays caused by such 
adjustments or changes unless they are attributable to the UAO pursuant to Subparagraph 4.a. 

b. The initial estimate of the cost of the Utility Work is $ 38,067.65. At such time as the FOOT prepares 
its official estimate, the FOOT shall notify the UAO of the amount of the official estimate for the Utility 
Work. Upon being notified of the official estimate, the UAO shall have five (5) working days within 
which to accept the official estimate for purposes of making deposits and for determining any possible 
contribution on the part of the FOOT to the cost of the Utility Work, or to elect to have the Utility Work 
removed from the FOOT's contract and performed separately pursuant to the terms and conditions 
set forth in Subparagraph 2. d. hereof. 

c. At least Thirty @L) calendar days prior to the date on which the FOOT advertises the Project for 
bids, the UAO will pay to the FOOT an amount equal to the FOOT's official estimate; plus .§.% for 
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mobilization of equipment for the Utility Work, additional maintenance of traffic costs for the Utility 
Work, administrative costs of field work, tabulation of quantities, Final Estimate processing and 
Project accounting (said amounts are to be hereinafter collectively referred to as the Allowances); 
plus 10% of the official estimate for a contingency fund to be used as hereinafter provided for 
changes to the Utility Work during the construction of the Project (the Contingency Fund). 

d. Payment of the funds pursuant to this paragraph will be made (choose one): 

D directly to the FOOT for deposit into the State Transportation Trust Fund. 

[gj as provided in the attached Three Party Escrow Agreement between UAO, FOOT and 
the State of Florida, Department of Financial Services, Division of Treasury. Deposits of 
less than $100,000.00 must be pre-approved by the Department of Financial Services 
and FOOT Comptroller's Office prior to execution of this agreement. 

e. If the portion of the contractor's bid selected by the FOOT for performance of the Utility Work exceeds 
the amount of the deposit made pursuant to Subparagraph c. above, then subject to and in 
accordance with the limitations and conditions established by Subparagraph 2. c. hereof regarding 
FOOT participation in the cost of the Utility Work and the UAO's election to remove the Utility Work 
from the Project, the UAO shall, within fourteen (14) calendar days from notification from the FOOT or 
prior to posting of the accepted bid, whichever is earlier, pay an additional amount to the FOOT to 
bring the total amount paid to the total obligation of the UAO for the cost of the Utility Work, plus 
Allowances and 10% Contingency Fund. The FOOT will notify the UAO as soon as it becomes 
apparent the accepted bid amount plus allowances and con~ingency is in excess of the advance 
deposit amount; however, failure of the FOOT to so notify the UAO shall not relieve the UAO from its 
obligation to pay for its full share of project costs on final accounting as provided herein below. In the 
event that the UAO is obligated under this Subparagraph 3.e. to pay an additional amount and the 
additional amount that the UAO is obligated to pay does not exceed the Contingency Fund already on 
deposit, the UAO shall have sixty (60) calendar days from notification from the FOOT to pay the 
additional amount, regardless of when the accepted bid is posted. 

f. If the accepted bid amount plus allowances and contingency is less than the advance deposit amount, 
the FOOT will refund the amount that the advance deposit exceeds the bid amount, plus allowances 
and contingency if such refund is requested by the UAO in writing and approved by the Comptroller of 
the FOOT or his designee. 

g. Should contract modifications occur that increase the UAO's share of total project costs, the UAO will 
be notified by the FOOT accordingly. The UAO agrees to provide, in advance of the additional work 
being performed, adequate funds to ensure that cash on deposit with the FOOT is sufficient to fully 
fund its share of the project costs. The FOOT shall notify the UAO as soon as it becomes apparent 
the actual costs will overrun the award amount; however, failure of the FOOT to so notify the UAO 
shall not relieve the UAO from its obligation to pay for its full share of project costs on final accounting 
as provided herein below. 

h. The FOOT may use the funds paid by the UAO for payment of the cost of the Utility Work. The 
Contingency Fund may be used for increases in the cost of the Utility Work which occur because of 
quantity overruns or because of adjustments or changes in the Utility Work made pursuant to 
Subparagraph 2. h. Prior to using any of the Contingency Fund, the FOOT will obtain the written 
concurrence of the person delegated that responsibility by written notice from the UAO. The 
delegatee shall respond immediately to all requests for written concurrence. If the delegatee refuses 
to provide written concurrence promptly and the FOOT determines that the work is necessary, the 
FOOT may proceed to perform the work and recover the cost thereof pursuant to the provisions of 
Section 337.403(3), Florida Statutes. In the event that the Contingency Fund is depleted, the UAO 
shall, within fourteen (14) calendar days from notification from the FOOT, pay to the FOOT an 
additional 10% of the total obligation of the UAO for the cost of the Utility Work established under 
Subparagraph 3. e. for future use as the Contingency Fund. 
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i. Upon final payment to the Contractor, the FOOT intends to have its final and complete accounting of 
all costs incurred in connection with the work performed hereunder within three hundred sixty (360) 
days. All project cost records and accounts shall be subject to audit by a representative of the UAO 
for a period of three (3) years after final close out of the Project. The UAO will be notified of the final 
cost. Both parties agree that in the event the final accounting of total project costs pursuant to the 
terms of this agreement is less than the total deposits to date, a refund of the excess will be made by 
the FOOT to the UAO in accordance with Section 215.422, Florida Statutes. In the event said final 
accounting of total project costs is greater than the total deposits to date, the UAO will pay the 
additional amount within forty (40) calendar days from the date of the invoice. The UAO agrees to 
pay interest at a rate as established pursuant to Section 55.03, Florida Statutes, on any invoice not 
paid within the time specified in the preceding sentence until the invoice is paid. 

4. Claims Against UAO 

a. The UAO shall be responsible for all costs incurred as a result of any delay to the FOOT or its 
contractors caused by errors or omissions in the Plans Package (including inaccurate location of the 
Facilities) or by failure of the UAO to properly perform its obligations under this Agreement in a timely 
manner. 

b. In the event the FOOT's contractor provides a notice of intent to make a claim against the FOOT 
relating to the Utility Work, the FOOT will notify the UAO of the notice of intent and the UAO will 
thereafter keep and maintain daily field reports and all other records relating to the intended claim. 

c. In the event the FOOT's contractor makes any claim against the FOOT relating to the Utility Work, the 
FOOT will notify the UAO of the claim and the UAO will cooperate with the FOOT in analyzing and 
resolving the claim within a reasonable time. Any resolution of any portion of the claim directly 
between the UAO and the FOOT's contractor shall be in writing, shall be subject to written FOOT 
concurrence and shall specify the extent to which it resolves the claim against the FOOT. 

d. The FOOT may withhold payment of surplus funds to the UAO until final resolution (including any 
actual payment required) of all claims relating to the Utility Work. The right to withhold shall be limited 
to actual claim payments made by the FOOT to the FOOT's contractor. 

5. Out of Service Facilities 

No Facilities shall be placed out of service unless specifically identified as such in the Plans. The following 
terms and conditions shall apply to Facilities placed Out-of-Service: 

a. The UAO acknowledges its present and continuing ownership of and responsibility for out of service 
Facilities. 

b. The FOOT agrees to allow the UAO to leave the Facilities within the right of way subject to the 
continuing satisfactory performance of the conditions of this Agreement by the UAO. In the event of a 
breach of this Agreement by the UAO, the Facilities shall be removed upon demand from the FOOT in 
accordance with the provisions of Subparagraph e. below. 

c. The UAO shall take such steps to secure the Facilities and otherwise make the Facilities safe in 
accordance with any and all applicable local, state or federal laws and regulations and in accordance 
with the legal duty of the UAO to use due care in its dealings with others. The UAO shall be solely 
responsible for gathering all information necessary to meet these obligations. 

d. The UAO shall keep and preserve all records relating to the Facilities, including, but not limited to, 
records of the location, nature of, and steps taken to safely secure the Facilities and shall promptly 
respond to information requests of the FOOT or other permittees using or seeking use of the right of 
way. 
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e. The UAO shall remove the Facilities at the request of the FOOT in the event that the FOOT 
determines that removal is necessary for FOOT use of the right of way or in the event that the FOOT 
determines that use of the right of way is needed for other active utilities that cannot be otherwise 
accommodated in the right of way. Removal shall be at the sole cost and expense of the UAO and 
without any right of the UAO to object or make any claim of any nature whatsoever with regard 
thereto. Removal shall be completed within the time specified in the FDOT's notice to remove. In the 
event that the UAO fails to perform the removal properly within the specified time, the FOOT may 
proceed to perform the removal at the UAO's expense pursuant to the provisions of Sections 337 .403 
and 337.404, Florida Statutes. 

f. Except as otherwise provided in Subparagraph e. above, the UAO agrees that the Facilities shall 
forever remain the legal and financial responsibility of the UAO. The UAO shall reimburse the FOOT 
for any and all costs of any nature whatsoever resulting from the presence of the Facilities within the 
right of way. Said costs shall include, but shall not be limited to, charges or expenses which may 
result from the future need to remove the Facilities or from the presence of any hazardous substance 
or material in or discharging from the Facilities. Nothing in this paragraph shall be interpreted to 
require the UAO to indemnify the FOOT for the FDOT's own negligence; however, it is the intent that 
all other costs and expenses of any nature be the responsibility of the UAO. 

6. Default 

a. In the event that the UAO breaches any provision of this Agreement, then in addition to any other 
remedies which are otherwise provided for in this Agreement, the FOOT may exercise one or more of 
the following options, provided that at no time shall the FOOT be entitled to receive double recovery of 
damages: 

(1) Terminate this Agreement if the breach is material and has not been cured within sixty (60) 
days from written notice thereof from FOOT. 

(2) Pursue a claim for damages suffered by the FOOT. 

(3) If the Utility Work is reimbursable under this Agreement, withhold reimbursement payments 
until the breach is cured. The right to withhold shall be limited to actual claim payments 
made by FOOT to third parties. 

(4) If the Utility Work is reimbursable under this Agreement, offset any damages suffered by the 
FOOT or the public against payments due under this Agreement for the same Project. The 
right to offset shall be limited to actual claim payments made by FOOT to third parties. 

(5) Suspend the issuance of further permits to the UAO for the placement of Facilities on FOOT 
property if the breach is material and has not been cured within sixty (60) days from written 
notice thereof from FOOT. 

(6) Pursue any other remedies legally available. 

(7) Perform any work with its own forces or through contractors and seek repayment for the cost 
thereof under Section 337.403(3), Florida Statutes. 

b. In the event that the FOOT breaches any provision of this Agreement, then in addition to any other 
remedies which are otherwise provided for in the Agreement, the UAO may exercise one or more of 
the following options: 

(1) Terminate this Agreement if the breach is material and has not been cured within sixty (60) 
days from written notice thereof from the UAO. 
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(2) If the breach is a failure to pay an invoice for Utility Work which is reimbursable under this 
Agreement, pursue any statutory remedies that the UAO may have for failure to pay invoices. 

(3) Pursue any other remedies legally available. 

c. Termination of this Agreement shall not relieve either party from any obligations it has pursuant to other 
agreements between the parties nor from any statutory obligations that either party may have with regard 
to the subject matter hereof. 

7. Force Majeure 

Neither the UAO nor the FOOT shall be liable to the other for any failure to perform under this Agreement to 
the extent such performance is prevented by an act of God, war, riots, natural catastrophe, or other event 
beyond the control of the non-performing party and which could not have been avoided or overcome by the 
exercise of due diligence; provided that the party claiming the excuse from performance has (a) promptly 
notified the other party of the occurrence and its estimate duration, (b) promptly remedied or mitigated the 
effect of the occurrence to the extent possible, and (c) resumed performance as soon as possible. 

8. Indemnification 

FOR GOVERNMENT -OWNED UTILITIES, 

To the extent provided by law, the UAO shall indemnify, defend, and hold harmless the FOOT and all of its 
officers, agents, and employees from any claim, loss, damage, cost, charge, or expense arising out of any 
acts, action, error, neglect, or omission by the UAO, its agents, employees, or contractors during the 
performance of the Agreement, whether direct or indirect, and whether to any person or property to which 
FOOT or said parties may be subject, except that neither the UAO, its agents, employees, or contractors will 
be liable under this section for damages arising out of the injury or damage to persons or property directly 
caused by or resulting from the negligence of the FOOT or any of its officers, agents, or employees during the 
performance of this Agreement. 

When the FOOT receives a notice of claim for damages that may have been caused by the UAO in the 
performance of services required under this Agreement, the FOOT will immediately forward the claim to the 
UAO. The UAO and the FDOT will evaluate the claim and report their findings to each other within fourteen 
(14) working days and will jointly discuss options in defending the claim. After reviewing the claim, the FOOT 
will determine whether to require the participation of the UAO in the defense of the claim or to require the 
UAO to defend the FOOT in such claim as described in this section. The FDOT's failure to notify the UAO of 
a claim shall not release the UAO from any of the requirements of this section. The FOOT and the UAO will 
pay their own costs for the evaluation, settlement negotiations, and trial, if any. However, if only one party 
participates in the defense of the claim at trial, that party is responsible for all costs. 

FOR NON-GOVERNMENT -OWNED UTILITIES, 

The UAO shall indemnify, defend, and hold harmless the FOOT and all of its officers, agents, and employees 
from any claim, loss, damage, cost, charge, or expense arising out of any acts, action, error, neglect, or 
omission by the UAO, its agents, employees, or contractors during the performance of the Agreement, 
whether direct or indirect, and whether to any person or property to which FDOT or said parties may be 
subject, exceptthat neither the UAO, its agents, employees, or contractors will be liable under this section for 
damages arising out of the injury or damage to persons or property directly caused by or resulting from the 
negligence of the FOOT or any of its officers, agents, or employees during the performance of this Agreement. 

The UAO's obligation to indemnify, defend, and pay for the defense or at the FDOT's option, to participate 
and associate with the FOOT in the defense and trial of any damage claim or suit and any related settlement 
negotiations, shall arise within fourteen (14) days of receipt by the UAO of the FDOT's notice of claim for 
indemnification to the UAO. The notice of claim for indemnification shall be served by certified mail. The 
UAO's obligation to defend and indemnify within fourteen (14) days of such notice shall not be excused 
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because of the UAO's inability to evaluate liability or because the UAO evaluates liability and determines the 
UAO is not liable or determines the FOOT is solely negligent. Only a final adjudication of judgment finding the 
FOOT solely negligent shall excuse performance of this provision by the UAO. The UAO shall pay all costs 
and fees related to this obligation and its enforcement by the FOOT. The FOOT's delay in notifying the UAO 
of a claim shall not release UAO of the above duty to defend. 

9. Miscellaneous 

a. Time is of essence in the performance of all obligations under this Agreement. 

b. The Facilities shall at all times remain the property of and be properly protected and maintained by 
the UAO in accordance with the current Utility Accommodation Manual in effect at the time the Plans 
Package is prepared and the current utility permit for the Facilities; provided, however, that the UAO 
shall not be obligated to protect or maintain any of the Facilities to the extent the FOOT's contractor 
has that obligation as part of the Utility Work pursuant to the FOOT's specifications. 

c. The FOOT may unilaterally cancel this Agreement for refusal by the UAO to allow public access to all 
documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida 
Statutes, and made or received by the UAO in conjunction with this Agreement. 

d. This Agreement constitutes the complete and final expression of the parties with respect to the 
subject matter hereof and supersedes all prior agreements, understandings, or negotiations with 
respect thereto, except that the parties understand and agree that the FOOT has manuals and written 
policies and procedures which may be applicable at the time of the Project and the relocation of the 
Facilities. 

e. This Agreement shall be governed by the laws of the State of Florida. Any provision hereof found to 
be unlawful or unenforceable shall be severable and shall not affect the validity of the remaining 
portions hereof. 

f. All notices required pursuant to the terms hereof may be sent by first class United States Mail, 
facsimile transmission, hand delivery, or express mail and shall be deemed to have been received by 
the end of five business days from the proper sending thereof unless proof of prior actual receipt is 
provided. The UAO shall have a continuing obligation to notify each District of the FOOT of the 
appropriate persons for notices to be sent pursuant to this Agreement. Unless otherwise notified in 
writing, notices shall be sent to the following addresses: 

If to the UAO: 
Manatee County Engineer and Manatee County Attorney 
Manatee County Pubic Works 1112 Manatee Ave. W. 
1022 26th Ave. E. , Bradenton, FL 34208 Bradenton FL 34205 

If to the FOOT: 
Wayne Shelton, District One Utility Administrator 
801 North Broadway Ave., (MS 1-11 ) 
Bartow, Florida 33830 

10. Certification 

This document is a printout of an FOOT form maintained in an electronic format and all revisions thereto by 
the UAO in the form of additions, deletions, or substitutions are reflected only in an Appendix entitled Changes 
To Form Document and no change is made in the text of the document itself. Hand notations on affected 
portions of this document may refer to changes reflected in the above-named Appendix but are for reference 
purposes only and do not change the terms of the document. By signing this document, the UAO hereby 
represents that no change has been made to the text of this document except through the terms of the 
appendix entitled Changes to Form Document. 
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D No changes have been made to this Form Document and no Appendix entitled "Changes to Form 
Document" is attached. 

i:gj No changes have been made to this Form Document, but changes are included on the attached Appendix 
entitled "Changes to Form Document." 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective the day and year first written. 

UTILITY: Manatee County, a political subdivision of the State of Florida 

BY:(Signaturel 

(Typed Name: Board of County Commission) 

(Typed Title: Chairperson) 

Recommend Approval by the District Utility Office 

BY: (Signature) 

FOOT Legal review 

BY: (Signature) 

District Counsel 

STATE OF FLORIDA 
DEPARTMENT OF TRANSPORTATION 

BY: (Signature) 

(Typed Name: John Kubler) 

(Typed Title: Director of Transportation Development) 

FEDERAL HIGHWAY ADMINISTRATION (if applicable) 

BY: ________________________ _ 

(Typed Name: N/A) 

(Typed Title: N/A) 
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When either party receives a notice of claim for damages that may have been caused by the other party 
in the performance of services required under this Agreement, that party will immediately, forward the 
claim to the other party. Each party will evaluate the claim and report their findings to each other within 
fourteen (14) working days and will jointly discuss options in defending the claim. A party's failure to 
promptly notify the other of a claim will not act as a waiver of any right herein. The FDOT and the UAO 
will pay their own costs for the evaluation, settlement negotiations, and trial, if any. However, if only 
one (1) party participates in the defense of the claim at trial, that party is responsible for all costs. 

3. Additional Signature is hereby added to Page 9 of 9: 

 
MANATEE COUNTY, a political subdivision of 
the State of Florida  

  
By:  its Board of County Commissioners  

  
  
  

 By:                
Chairperson  

  
 Date:                
  
ATTEST:  ANGELINA COLONNESO  

      CLERK OF CIRCUIT COURT AND COMPTROLLER  
  
By:                

Deputy Clerk  
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FP # 196022-7-56-02 

THREE PARTY ESCROW AGREEMENT 

THIS AGREEMENT is made and entered into by and between the State of Florida, 
Department of Transportation ("FOOT"), Manatee County, a political subdivision of the State of 
Florida ("Participant"), and the State of Florida, Department of Financial Services, Division of 
Treasury ("Escrow Agent"), and shall become effective upon the Agreement's execution by 
Escrow Agent. 

WHEREAS, FOOT and Participant are engaged in the following project ("Project"): 

Project Name: SR 64 at Greyhawk Boulevard 
Project #: 196022-7-56-02 
County: Manatee 

WHEREAS, FOOT and Participant desire to establish an escrow account for the project. 

NOW THEREFORE, in consideration of the premises and the covenants contained 
herein, the parties agree to the following: 

1. An initial deposit will be made into an interest bearing escrow account established 
hereunder .for the purposes of the Project. The escrow account will be opened 
with the Escrow Agent on behalf of FOOT upon Escrow Agent's receipt and 
execution of this Agreement. 

2. Other deposits to the escrow account may be made during the life of this 
agreement. 

3. Deposits will be delivered in accordance with instructions provided by the Escrow 
Agent to the FOOT for deposit into the escrow account. A wire transfer or ACH 
deposit is the preferred method of payment and should be used whenever 
possible. 

4. FDOT's Comptroller or designee shall be the sole signatory on the escrow account 
with the Escrow Agent and shall have sole authority to authorize withdrawals from 
the account. Withdrawals will only be made to FOOT or the Participant in 
accordance with the instructions provided to the Escrow Agent by FDOT's 
Comptroller or designee. 

5. Moneys in the escrow account will be invested in accordance with section 17.61, 
Florida Statutes. The Escrow Agent will invest the moneys expeditiously. Income 
is only earned on the moneys while invested. There is no guaranteed rate of 
return. Investments in the escrow account will be assessed a fee in accordance 
with Section 17.61(4)(b), Florida Statutes. All income of the investments shall 
accrue to the escrow account. 

6. Unless instructed otherwise by FOOT, all interest accumulated in the escrow 
account shall remain in the account for the purposes of the Project. 
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7. The Escrow Agent agrees to provide written confirmation of receipt of funds to 
FOOT. FOOT agrees to provide a copy of such written confirmation to Participant 
upon request. 

8. The Escrow Agent further agrees to provide quarterly reports to FOOT concerning 
the escrow account. FOOT agrees to provide a copy of such quarterly reports to 
Participant upon request. 

9. The Escrow Agent shall not be liable for any error of judgment or for any act done 
or omitted by it in good faith, or for anything which it may in good faith do or refrain 
from doing in connection herewith. 

1 O. Escrow Agent shall have no liability for any claim, cost, expense, damage or loss 
due to the acts or omissions of FOOT and Participant, nor from any separate 
agreements between FOOT and Participant and shall have no responsibility to 
monitor or enforce any responsibilities herein or in any separate agreements 
associated with this Agreement between FOOT and Participant. 

11 . This Agreement shall be governed by and interpreted in accordance with the laws 
of the State of Florida. 

12. This Agreement may be executed in two or more counterparts, each of which shall 
be deemed an original, but all of which together shall constitute one and the same 
instrument. 

13. This Agreement shall terminate upon disbursement by the Escrow Agent of all 
money held by it in the escrow account in accordance with the instructions given 
by FOOT's Comptroller or designee and notification from FOOT to Escrow Agent 
that the account is to be closed. 

The remainder of this page is blank. 
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IN WITNESS WHEREOF, the parties have duly executed the Agreement on the date(s) 
below. 

For FDOT-OOC (signature) For PARTICIPANT (signature) 

Name and Title Name and Title 

59-3024028 F 596000727001 
Federal Employer I.D. Number Federal Employer I.D. Number 

Date Date 

FOOT Legal Review: 

For Escrow Agent (signature) 

Name and Title 

Date 
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UWHCA SCHEDULE OF EVENTS 
 
 
FDOT FPID: 196022-7-52-01 
UWHCA FPID: 196022-7-56-02      
COUNTY: Manatee                                                                             
SR: 64       
DESCRIPTION: Intersection Improvement at Greyhawk Boulevard     
UTILITY NAME: Manatee County                                                                                                 
                                                                                                                      
 
Phase IIR Submittal  UAO submits their 90% UWHC plans based on the  
Date: 07/01/2019  Phase II R plans in PDF and CADD format, to the Utility 

Coordinator and Engineer of Record to be included in the roadway 
design plans. 

 
Phase III (utility  UAO Submits of draft UWHC plans, Technical Specs, Engineers 
Specific) Submittal  Estimate and Back-Out Utility Work Schedule to be uploaded in 
Date: 08/21/2019  ERC/PSEE for review by Designer, Construction, District Specs 

and other Utility Owners. UAO verifies facilities are shown 
correctly on the Phase III Roadway Plans. The UWHCA 
Participant will also need to provide this package to the Utility 
Coordinator at the Phase III submittal date. 

   
FDOT UWHC Review Review of draft UWHC plans package by District Specs, Design, 
Date: 09/21/2019  Estimates and Construction. 
 
 
Phase IV submittal:  UAO submits their 100% UWHC plans in PDF and 
Date: 11/07/2019  CADD format, to the Utility Coordinator and Engineer of Record to 

be included in Plans.  
 
100% UWHC Package: UAO Submits 100% UWHC package electronically 
Date: 12/18/2019  containing the following: 
    One (1) Set of UWHCA plans 

One (1) Set of Technical Specifications 
One (1) Engineer’s Estimate (see checklist for calculation) 
One (1) Back-Out Utility Work Schedule (Signed by UAO) 
One (1) UWHCA agreement  

 
Review Final UWHC   Review of final UWHC plans package by District Specs, Design, 
Date: 01/07/2020  Estimates and Construction. 
 
Final UWHC Package: UAO Submits Final UWHC Package containing the following: 
Date: 01/20/2020 

One (1) Fully executed UWHCA Agreements 
One (1) Fully executed Three Party Escrow Agreement 
One (1) Utility Resolution from BOC  
One (1) Technical Specifications electronically signed and sealed 
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One (1) Final Engineer’ Estimate  
One (1) Set of UWHCA plans, electronically signed and sealed  
One (1) Fully Executed Back-Out Utility Work Schedule 

 
UWHC Funds Deposit Last day for the UAO to deposit funds into the escrow account set  
Date: 01/20/2020  up by FDOT Department of Financial Services in Tallahassee. 

The total deposited must be equal to the amount listed on the 
UAOs executed UWHCA. Please see attached the current Florida 
Department of Transportation Office of Comptroller Wire and ACH 
Instructions.   

 
   Note: It is recommended that the UAO deposit the amount of their 

final engineer’s estimate if greater than the amount listed in the 
executed UWHCA. As per the UWHCA Section 3. b – e, the UAO 
has 5-days to accept/decline the FDOT’s final bid amount, plus an 
additional 14-days to deposit any additional funds required after 
accepting the final bid amount. The UAO should be prepared to 
deposit additional funds within this timeframe, which may require 
pre-approval by the UAOs BOC.     

 
 
 
 
 
 
 
 
 



 

 

 

Manatee County (Utilities) 
 

FPID 196022-7-56-02 
 

UWHC Agreement 
Checklist 



C009 UWHCA Checklist for UAO Use 
 

Utility Work by Highway Contractor Agreement 
 

Utility Agency Owner Instructions - How to Submit Agreement Package to FDOT 
 
 

The Agreement Documents Package will need to include the following items: 
 
1. Four (4) Original executed Agreements - properly executed, leaving the space for the 

date of agreement on Page 1. (The FDOT will date the agreement). 
 

2. Four (4) Notarized Council Resolutions- the resolution should specify the UWHCA 
project number(s), dollar amount, reimbursable or non-reimbursable and the person 
authorized by the council to sign the agreements.   
 

3. Four (4) Three Party Escrow Agreements  
 

The Agreement Plans Package will need to include the following items: 
 

1. Two (2) Original Utility Technical Special Provisions (signed and sealed) - each set 
must be signed, sealed and dated.  Under the signature and seal, the pages must be 
numbered (ie.1-27, etc.) Electronic Submittal Preferred.   
 

2. Three (3) Original Engineer’s Estimate (signed and sealed) - a list of the items 
required for the utility work broken down by pay/bid item number and the cost per unit 
(the Dept. will assist you with the correct info). The estimate must include 5% CEA 
(construction, engineering, and administration) and 10% contingency which is 
maintained by Construction. 

 
Advance deposit should be wired to the Department of Financial Services per 
the wiring instructions 30 days prior to advertisement of the project.     

  
Use the following formula to calculate the grand total of your involvement in 
the UWHCA: 

 
  ALL PAY ITEMS SUBTOTAL 
 
  SUBTOTAL 
          +    5% OF SUBTOTAL CEA 
          +    10% OF SUBTOTAL CONTINGENCY 
     GRAND TOTAL 
 

3. Two (2) Trns*Port Pay-Item Bid Summaries (signed and sealed)  
 

4. One (1) Pay Item Three-way Checklist  
 

5. Two (2) sets of Plans (signed and sealed on each plan sheet.) 
 

6. Four (4) Utility Work Schedules (UWS): Form #710-010-05.  These UWSs will need 
to cover the utility work required on the highway construction project in case the UAO 
elects to reject the bids.  In that case, the UAO will be required to complete the utility 
work using their own forces or a Contractor. 



C009 UWHCA Checklist for UAO Use 
 

 
          

GENERAL REQUIREMENTS 
 

1. KEY SHEET- a Key Sheet will need to be included in the plans, similar to FDOT’s 
Key Sheet, but the information placed on the Key Sheet will need to reflect the utility’s 
pertinent information. In addition to following the requirements covered in the PPM, 
the  following information is an example of what must be placed on the Key Sheet: 
 
A. The UWHCA FP ID# (which will be assigned to each utility executing a 

UWHCA). 
 

B. The length of the proposed utility work 
 
C. The following notes: 
 

1. This utility contract plan set to be Let in same contract with Financial 
Project ID (the State’s FPID Number). 
 

2. Attention is directed to the fact that these plans may have been reduced 
in size by reproduction. This must be considered when obtaining scaled 
data. 
 

3. Governing Specifications: State of Florida, Department of 
Transportation, Standard Specifications, Current date, and supplements 
thereto if noted in the Special Provisions for this project. (For Utility 
Generated Plans Only.) 

 
2. KEY SHEET and PLAN SHEETS (all sheets included in the UWHCA Plans): 
 

A. Each sheet must be signed, sealed and dated by the approving Engineer for your 
Agency. 

 
B. All sheets must be on 11" x 17" original black line on a high quality bond paper 

and must be done in engineering scale. 
 
C. The lettering on the sheets must follow the CADD Manual.  
 
D. Each plan sheet must have a signature box. It must have the approving 

Engineer’s signature and date. (The FDOT’s existing box with the Project 
information will need to be removed). 

 
3. Trns*port Pay-Item Bid Summary 
 

A. The Summary will need to be broken down per FDOT’s Pay Item Numbers and 
the descriptions must match the FDOT’s Master Pay Item List (if you need this 
information, contact FDOT’s Utility Project Manager). 

 
B. The Summary must be signed, sealed and dated. 
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C. 5% Construction Engineering Administration (CEA) cost and 10% 
Contingency cost must be included in the Summary. These percentages should 
be calculated from the total UWHCA cost estimate. 

 
D. The Summary will be checked by FDOT’s District Estimates Engineer prior to 

being included in the Specifications Package. 
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