PO. BOX 628600

ORLANDO, FL
32862-8600 ’Ihe

407.240.3863
800.336.3863
www.TheFund.com - ALWAYS DRIVEN
TITLE CERTIFICATION
SUBDIVISION NAME: Lakewood Ranch - Solera — Phases 1A & IB
LEGAL DESCRIPTION: See Exhibit "A'" attached hereto
PLAT SEARCH: Fund File Number 826609

I, Kelly Lockwood, Commercial Transaction Resource Manager of Attorneys' Title Fund
Services, LLC, hereby confirm that apparent record title to the land described above and shown
on the plat of Lakewood Ranch - Solera — Phases IA & IB is in the name of SFTEN, LLC, a
Delaware limited liability company, the company executing the Certificate of Ownership and
Dedication appearing on the above plat. All property taxes have been paid on the land described
as of December 31, 2019. All mortgages and liens have been satisfied or released of record as of
the date of certification, except that certain Mortgage and Security Agreement from Solera
Landco, LLC, a Florida limited liability company, to D.R. Horton, Inc., a Delaware corporation,
mortgagee, recorded in Official Records Book 2755, Page 4323, Public Records of Manatee
County, Florida.

WITNESS my hand and official seal at Orlando, Orange County, Florida, this 9th day of

27, Al

Kelly Loékwood
Commercial Transaction Resource Manager

Attorneys' Title Fund Services, LLC

The Plat Property Information Report is provided pursuant to the requirements of Florida Statute 177.041 for the
uses and purposes specifically stated therein, and is not to be used as the basis for issuance of an insurance
commitment and/or policy. This certification has been prepared expressly for the appropriate governing body as
is defined by Ch. 177.071, Florida Statutes, and is not to be relied upon by any other group or person for any
other purpose.

The information contained herein is furnished for information only.

The report is not title insurance, Pursuant to s. 627.7843, Florida Statutes, the maximum liability of the issuer of
the property information report for errors or omissions in the property information report is limited to the
amount paid for this property information report, and is further limited to the person(s) expressly identified by
name in the property information report as the recipleni(s) of the property information report.



Exhibit "A"

A parcel of land lying in Sections 11, 12, 13, and 14, Township 35 South, Range 19 East,
Manatee County, Florida, and being more particularly described as follows:

COMMENCE at the Southeast corner of the Southeast 1/4 of said Section 11, run thence along
the South boundary of said Southeast 1/4 of Section 11, N.89°3029"W., a distance of 1533.81
feet to a point on the Easterly right-of-way of UIHLEIN ROAD, as described in that certain
SPECIAL WARRANTY DEED, recorded in Official Records Book 2748, Page 1401, of the
Public Records of Manatee County, Florida, said point also being the POINT OF BEGINNING;
thence along said Easterly right-of-way the following three (3) courses: 1) Northerly, 0.21 feet
along the arc of a curve to the right having a radius of 1458.00 feet and a central angle of
00°0029" (chord bearing N.00°16'13"W., 0.21 feet) 2) N.00°15'58"W., a distance of 115.73
feet; 3) Northeasterly, 39.27 feet along the arc of a tangent curve to the right having a radius of
25.00 feet and a central angle of 90°00'00" (chord bearing N.44°44'02"E., 35.36 feet) to a point
on the Southerly right-of-way of RANGELAND PARKWAY, as described in that certain
SPECIAL WARRANTY DEED, recorded in Official Records Book 2746, Page 3274, of the
Public Records of Manatee County, Florida; thence along said Southerly right-of-way the
following five (5) courses: 1) N.89°44'02"E., a distance of 566.98 feet; 2) Easterly, 786.35 feet
along the arc of a tangent curve to the left having a radius of 1060.00 feet and a central angle of
42°30'16" (chord bearing N.68°28'54"E., 768.44 feet); 3) N.47°13'46"E., a distance of 832.86
feet; 4) Northeasterly, 935.77 feet along the arc of a tangent curve to the right having a radius of
1440.00 feet and a central angle of 37°14'00" (chord bearing N.65°50'46"E., 919.39 feet); 5)
N.84°27'46"E., a distance of 92.92 feet to a point on the Southerly right-of-way of
RANGELAND PARKWAY, as described in that certain SPECIAL WARRANTY DEED,
recorded in Official Records Book 2748, Page 1401, of the Public Records of Manatee County,
Florida; thence along said Southerly right-of-way the following three (3) courses: 1)
S5.82°20'28"E., a distance of 52.57 feet; 2) N.84°27'46"E., a distance of 349.45 feet; 3)
N.71°20'37"E., a distance of 52.87 feet; thence departing said Southerly right-of-way,
S.12°05'49"E., a distance of 10.07 feet; thence S.71°20'37"W., a distance of 25.97 feet; thence
Southwesterly, 20.13 feet along the arc of a tangent curve to the left having a radius of 15.00 feet
and a central angle of 76°52'51" (chord bearing S.32°54'11"W., 18.65 feet); thence
S.05°32'14"E., a distance of 47.98 feet; thence Southerly, 202.97 feet along the arc of a tangent
curve to the right having a radius of 462.00 feet and a central angle of 25°10'19" (chord bearing
S.07°02'55"W., 201.34 feet); thence Southeasterly, 24.39 feet along the arc of a reverse curve to
the left having a radius of 13.00 feet and a central angle of 107°28'36" (chord bearing
S.34°06'13"E., 20.96 feet); thence S.02°09'29"W., a distance of 60.00 feet; thence Westerly, 4.89
feet along the arc of a non-tangent curve to the right having a radius of 275.00 feet and a central
angle of 01°01'11" (chord bearing N.87°19'56"W., 4.89 feet); thence S.03°10'40"W., a distance
of 120.00 feet; thence N.88°22'44"E., a distance of 66.09 feet; thence N.78°46'52"E., a distance
of 66.09 feet; thence N.69°11'01"E., a distance of 66.09 feet; thence N.59°35'09"E., a distance of
66.09 feet; thence N.49°58'08"E., a distance of 66.36 feet, thence N.47°56'20"E., a distance of
46.94 feet; thence N.58°10'52"E., a distance of 45.97 feet; thence N.68°31'29"E., a distance of
45.97 feet; thence N.78°52'07"E., a distance of 45.97 feet; thence N.86°52'11"E., a distance of
48.35 feet; thence N.89°35'24"E.,, a distance of 49.02 feet; thence S.87°51"24"E., a distance of
49.02 feet; thence S.85°18'12"E., a distance of 49.02 feet; thence S.82°45'00"E., a distance of
49.02 feet; thence S.80°04'08"E., a distance of 53.92 feet; thence S$.77°15'37"E., a distance of
53.92 feet; thence S.74°34'45"E., a distance of 49.02 feet; thence S.71°58'22"E., a distance of
51.05 feet; thence S.54°52'28"W., a distance of 50.73 feet; thence S.36°10'53"W., a distance of



50.66 feet; thence S.20°07'33"W., a distance of 50.35 feet; thence S.63°05'42"E., a distance of
125.60 feet; thence Southeasterly, 71.32 feet along the arc of a non-tangent curve to the left
having a radius of 58.00 feet and a central angle of 70°27'23" (chord bearing S.47°34'47"E.,
66.91 feet); thence S.25°47'56"W., a distance of 272.05 feet; thence N.64°12'04"W., a distance
of 11.87 feet; thence S5.25°47'56"W., a distance of 115.00 feet; thence S.64°12'04”E, a distance
of 276,10 feet; thence S$.25°47'56"W., a distance of 108.52 feet; thence S.29°44'50"W., a
distance of 117.74 feet; thence S.33°41'44"W., a distance of 220.62 feet; thence S.80°18'26"W.,
a distance of 55.83 feet; thence N.62°02'29"W., a distance of 200.00 feet; thence S.27°57'31"W.,
a distance of 165.00 feet; thence N.62°02'29"W ., a distance of 26.43 feet; thence S.27°57'31"W.,
a distance of 120.00 feet; thence S.15°51'11"W., a distance of 199.10 feet to the Northernmost
corner of LAKEWOOD NATIONAL GOLF CLUB, PHASE 1, according to the plat thereof,
recorded in Plat Book 61, Pages 26 through 59, inclusive, of the Public Records of Manatee
County, Florida; thence along the Northerly boundary of said LAKEWOOD NATIONAL GOLF
CLUB, PHASE I, the following five (5) courses: 1) S.81°05'00"W., a distance of 1068.11 feet;
2) S.61°20'00"W., a distance of 1211.94 feet; 3) S.72°15'00"W., a distance of 638.35 feet; 4)
Westerly, 345.58 feet along the arc of a tangent curve to the right having a radius of 600.00 feet
and a central angle of 33°00'00" (chord bearing S.88°45'00"W., 340.82 feet); 5) N.74°45'00"W.,
a distance of 420.80 feet to the Easterly right-of-way of UIHLEIN ROAD, as described in that
certain SPECIAL WARRANTY DEED, recorded in Official Records Book 2746, Page 3274, of
the Public Records of Manatee County, Florida; thence along said Easterly right-of-way,
N.00°59'58"W., a distance of 94.49 feet to a point on the Easterly right-of-way of UIHLEIN
ROAD, as described in that certain SPECIAL WARRANTY DEED, recorded in Official
Records Book 2748, Page 1401, of the Public Records of Manatee County, Florida; thence along
said Easterly right-of-way the following four (4) courses: 1) N.12°29'47"E., a distance of 51.42
feet; 2) N.00°59'58"W., a distance of 93.59 feet; 3) Northerly, 278.74 feet along the arc of a
tangent curve to the left having a radius of 1602.00 feet and a central angle of 09°58'09" (chord
bearing N.05°59'03"W., 278.39 feet); 4) N.35°55'11"W., a distance of 28.96 feet to a point on
aforesaid Easterly right-of-way of UIHLEIN ROAD, as described in that certain SPECIAL
WARRANTY DEED, recorded in Official Records Book 2746, Page 3274, of the Public
Records of Manatee County, Florida; thence along said Easterly right-of-way the following two
(2) courses: 1) Northerly, 181.92 feet along the arc of a non-tangent curve to the left having a
radius of 1590.00 feet and a central angle of 06°33'20" (chord bearing N.15°11'34"W., 181.82
feet); 2) Northerly, 186.90 feet along the arc of a reverse curve to the right having a radius of
1470.00 feet and a central angle of 07°17'05" (chord bearing N.14°49'41"W., 186.77 feet) to a
point on aforesaid Easterly right-of-way of UIHLEIN ROAD, as described in that certain
SPECIAL WARRANTY DEED, recorded in Official Records Book 2748, Page 1401, of the
Public Records of Manatee County, Florida; thence along said Easterly right-of-way the
following two (2) courses: 1) N.03°44'40"E., a distance of 49.64 feet; 2) Northerly, 229.69 feet
along the arc of a non-tangent curve to the right having a radius of 1458.00 feet and a central
angle of 09°01'35" (chord bearing N.04°47'15"W., 229.45 feet) to the POINT OF BEGINNING.

Containing 146.761 acres, more or less.

Together with easement interest for ingress, egress and access, for the benefit of the above
described parcel as created and set forth in that certain Access Easement Agreement from
Lakewood Ranch Stewardship District, a Florida independent special district, in favor of Solera
Landco, LLC, a Florida limited liability company, joined by Lennar Homes, LLC, a Florida
limited liability company, recorded in Official Records Book 2755, Page 4168, of the Public
Records of Manatee County, Florida.
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) %Manatee
ol 530, County Public Works Department
. Engineering Services
. ——— 1022 26™ Ave East

Bradenton, FL 34208
Phone: (941) 708-7462
WWW. Imymanatee.org

October 17, 2019

Heidt Design

Attention: Mr. Strickland T. Smith, P.E. (ssmith@heidtdesign.com)
5904-A Hampton Oaks Pkwy.

Tampa, FL 33610

RE: LAKEWOOD RANCH - SOLERA, PHASES |A & IB — {Public Residential)(Revised)
(PLN1907-0104)
Phase |A ~ Performance Cost Estimate
Required Public Improvements
Reason — (General & Sitework, Streets, Drainage System, Sewage Collection
System, Water Distribution System, Irrigation Distribution System, Surveying)

Dear Mr. Smith:

Your cost estimate for the above referenced bond, dated September 05, 2019, for the completion
of site improvements to serve the above referenced development, is approved for the appropriate
surety.

A public Improvement Performance bond in the amount of $4,760,526.16, which is 130% of your
estimated cost, would be sufficient to assure the County completion of the required Public
Improvements,

If we can be of further assistance, please contact me at (941) 708-7462.

Sincerel

A Mollanazar, P.E., County Engineer

Deputy Director — Engineering Services

SMijp/ish

ccC: Record Management
Brandy Wilkins, Fiscal Analyst, Public Works Department
Carmen Mosley, Fiscal Operations Division Manager, Public Works Dept.
Kenneth LaBarr, Infrastructure Inspection Division Manager, Public Works Dept.
Karla Ripley, Senior Review Specialist, Public Works Dept.
Robert Wenzel, Planning Section Manager, Building and Development Services
Kimberly Middieten, Planner [, Building and Development Services

PRISCILLA TRACE REGGIE BELLAMY  STEFHEN JONSSON  MISTY SERVIA  VANESSA BAUGH CAROL WHITMORE  BETSY BENAC
District 1 Districe 2 District 1 District 4 District 5 At Large AL Large
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Engineers Cost Breakdown

Summary Fo for Pubiic improvements

RANCH - SOLERA - PHASES |A IB {Public Infrastructure

Phase 1A
Description | Total Amount
General & Sitework $ 982,599.20
Streets 5 §517.754.25
Drainage System $ 516,044.45
Sewage Collection System 3 1,000,863.95
|Water Distribution System 5 2681,972.16
|imigation Distribution System $  320509.20
Surveying ) $ 43 200,00
[Total Amount | S 3,661,843.20
Performance Bond Amount {130% of Total) §  4,760,526.16
C / ;:"fg Strickland T. Smith, State of Florids,
Professional Enginasr, Licensa No. 50852
This #em has been dighally
9/5/2019 | 11:02 AN EDT signed and sealed by
Strickland T. Smith, P.E. # 50652 (Seal) e P onthe cee
Date Prepared: August 15, 2019 icated hero.
* Engineers Cost Estimate is based on Bid Proposal from Oak City South.
R:\Lskewood RanchiSslara 2t Lakewsod RanchiPhase Construstion\QiveiSolers Phase 1A Publie lmprovemants Bond Comps xisx

ln,um_ 1 iz S
Funstsonneasrohiteg tere Hs
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Engineors Cost Breakdown
Schedule: General & Sitework

LAKEWOOD RANCH - SOLERA - PHASES IA AND |B (Public Infrastructure)

Phase IA

Unit Quantity ltem Average Unit Price | Total Amount
LS 1 Mobilization / General Conditions $ 110,000.00 | § 110,000.00
EA 2 Temporary Construction Entrance S 4,700.00 | § 9,400.00
EA 43 Stormwater Inlet Protection $ 208.00| % 8,858.00
AC 28.6 Grass & Mulch 3 1,200.00 | $ 38,765.00
sY 178,009 |Sod (BOC / Slopes) $ 0251 % 44,752.25
LS 1 Ciearing & Grubbing / Discing $ 5492700 | § 54,927.00
cY 260,795 |Onsita Cut/Fil $ 220§ §73,749.00
sY 190,478 |Finish Grading $ 0.75( § 142,8598.25
LF 8,362 |Stasked Erosion Control $ 135) 8 11,288.70
Total General & Sitework $ 902, 599.20
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DESIGN

BB 2335308 § T (B13) S63-70629
5904 -A Thmptom Oaks Fhwy
Tizzpa, £ 3361
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HEIDT
D .

Engineers Cost Breakdown

Schedule; Streets
LAKEWOOD RANCH - SOLERA - PHASES IA AND B (Public Infrastructure)
Phase [A

Unit Quantity ltem Average Unit Price | Total Amount
LS 1 Signing & Pavement Markings 3 5,000.00| § 5,000.00
sY 14,767 |1" Type 8- Asphalt Surface Course (1st Lift) $ 550 & 81,163.50
8SY 14,757 _|6" Cement Treated Base (LBR 100) $ 12451 § 183,724.65
SY 18,446 |6" Stabliized Subgrade (LBR 40) $ 540 & 99,608.40
LF 7,868 Miaml Cuth & Gutter $ BBO| S 89,238.40
LF 1,934 Type F Curb & Guttar $ 10.80 | § 20,500.40
LF 788 Type A/B Curb & Gutlter $ 1065| % 8,477.40
SY 1,345 Sidewalk $ 28701 % 38,601.50
EA 22 ADA Handicap Ramps (includes Detectable Warnings) | $ 520.00| $ 11,440.00

Total Street $ 517,754.26

- -r Rf te s -nmm-.— AR

'm.er.uw | I:(.u!m,u.al Sorvices | | Handscapoe Arclijta Hum )
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Engineers Cost Breakdown
Scheduls: Dralnage System

LAKEW RANCH - SOLERA - PHASES |A AND IB (Public Infrastructure
Phase A

Unit | Quantity ltem Average Unlt Price | _ Total Amount
LF B4 12" PVC $ 26751 2,247.00
LF 56 1§" RCP $ 31358 1,755.60
LF 1.834 |18"RCP $ 334018 61,265.60
LF 1,370 |24"RCP $ 4480 § 61,376.00
LF 1,831 |30"RCP $ 5780 % 106,014.90
LF 181 36" RCP $ 759018 13,737.80
LF 319 |42"RCP S 02301 § 20,443.70
EA 2 Yard Drain $ 1,500.00 | § 3,000.00
EA 36 Type 1 Cutb inlet $ 4,135.00 | $ 148,860.00
EA 10 Type P Manhole $ 2,600.00 ) $ 25,000.00
EA 3 Type J Manhole $ 3,000.00| § 9,000.00
EA 5 Contral Structure $ 2,700.00 | § 13,600.00
EA 2 18" RCP Pipe Support 3 1,200.00 | § 2,400.00
EA 4 24" RCP Pipe Support $ 1,500.00 | 6,000.00
EA 2 30" RCP Pipe Support $ 1,700.00 | § 3,400.00
EA 1 42" RCP Pipe Support $ 2,00000] 8 2,000.00
EA 1 30" RCP Mitered End Section $ 1,800.00 | $ 1,800.00
LF 5,675  |Flush and Test Storm Pipe $ 445§ 25253.75

Total Drainage System $ 6516,044.45
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Engineers Cost Breakdown

Schedule: Sewage Collection System
LAKEWOOD RANCH - SOLERA - PHASES IA AND [B (Public Infrastructure

Phase IA

Unit Quantity ltem Average Unit Price Total Amount

LF 481 8" PVC Gravity Sewer (06" $ 2315 § 11,135.16
LF 164 8" PVC Gravity Sewer (6'-8") $ 2420| % 3,726.80
LF 738 8" PVC Gravity Sewer (810" 3 25301 % 18,671.40
LF 414 8" PVC Gravity Sewer (10-12") $ 2668518 11,115.80
LF 398 8" PVC Gravity Sewer (12'-14") g 3080 ¢ 12,288.20
LF B50 8" PVC Gravity Sewer (14'-16") $ 3550 ) § 30,175.00
LF 841 8" PVC Gravity Sewer (18'-18" $ 47401 $ 39,883.40
LF 248 B" PVC Gravity Sewer (18'-20") $ 5050 | $ 12.524.00
LF 249 8" PVC Gravity Sewar (20-22') S 59.00 ! § 14,681.00
LF 501 8" PVC Gravity Sewer (22'-24") $ 74.00 | $ 37,074.00
LF 379 8" PVC Gravity Sewer (24-28") 3 87.00 | $ 38,763.00
LF 512 8" PVC Gravity Séwer (26'-28'") $ 11500 | $ 58,880.00
LF 273 8" PVC Gravity Sewer (28-30") g 133.00 | & 36,300.00
EA 3 Standard Manhole {(0"-8") $ 2,280.001 § 8,870.00
EA 2 Standard Manhole (6'-8" $ 2,875.00| % 5,750.00
EA 4 Standard Manhole (8-10") 3 3,250.00 | 13,000.00
EA 3 Standard Manhale (1312 3 380000 $ 11,400.00
EA 2 Standard Manhole (12'-14" 3 4,170.00} $ B,340.00
EA 8 Standard Manhole (14'-18") 3 4635001 $ 27,810.00
EA 2 Standard Manhole {16'-18") 3 523000 | $ 10,460.00
EA 2 Standard Manhole (20'-22") ¥ 812000 | § 12,240.00
EA 2 Standard Manhole (22'-24") $ 6,320.00§ $ 12,840.00
EA 3 Standard Manhole (24'-26% i3 5,.000.00§ & 17.700.00
EA 2 Standard Manhole (26'-26" $ 7,380.00 | § 14.760.00
EA 1 Standard Manhole (10'-12") Lined $ 12,750.00 | § 12,750.00
EA 1 Standand Manhole (16-18") Lined $ 17.860.00 | § 17.860.00
EA 1 Standard Manhote {26'-28") Lined S 20,000.00 | § 20,000.00
EA 2 Standard Manhole (28'-30'} Lined 3 21,200001 & 42.400.00

nminesring
Frreraag L

1] -
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Endginegrs Cost Breakdown

chedule: Sewa llection 8 m {contin
LAKEWOOD RANCH - SOLERA - PHASES [A AND IB (Public Infrastructure)
Phase 1A

Unit Quantity Jtem Average Unit Price | Total Amount
EA 24 Single Sewer Service $ 765.00| $ 18,380.00
EA 47 Double Sewer Service $ 1,055.00 | § 40,685.00
EA 1 Pump Station (Complete) $ 330,000.00 | $ 330,000.00
LF 587 8" PVC Force Main $ 21.30 | § 12,603.10
LF 6,038 Sanitary Testing & TV 3 560} $ 33,208.00

Total Bewage Collsction System $  1,000,563,95

LU i e S U4 T I B T
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Engineers Cost Breakdown
Scheduls: Water Distribution System

LAKEWOOD RANCH - SOLERA - PHA D 1B {Public In ucfure
Phass A

Unit Quantity ltem Average Unft Price | Total Amount
EA 2 Connect 1o Existing Watar Main $ 2115.001 $ 4,230.00
EA 2 Temparary 2" Jumper Assembly $ 14,000.00{ § 22,000.00
LF 4,168 |8" PVC Water Main {Incl. Restraints) 3 17801 § 74,012.40
LF 258 8" DIP Water Main (Incl. Restraints) $ 30001 % 7,740.00
LF 517 6" PVC Water Main (Incl. Restraints) $ 1355 $ 7,005.35
LF 59 8" DIP Water Main (Incl. Restraints) $ 26361 % 1.485.65
LF 125 2" PVC Water Main 5 1255 | $ 1,568.75
EA 16 8" Gata Valve 3 1,316.00 | $ 19,725.00
EA 7 8" Gate Valve $ 980.00 | § €,830.00
EA 13 8" MJ Fittings $ 385.001 8§ §,006.00
EA 1 6" MJ Fittings 3 335.00 | § 335.00
EA 4] Fire Hydrant Assembly 3 4600.00| &% 27,600.00
EA 24 Single Water Service 3 800,00 | $ 19,200.00
EA 47 Double Water Service $ 1,020.00{ $ 47,040,00
EA Blow-Off Asaembly $ 355.00 | § 2,485.00
LS 1 Water Pressura Testing/Chlorination $ 14,700.00 | $§ 14,700.00

Total Water Distribution System $ 261,972.15
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Engineers Cost Breakdown

Schedule: Irrigation Distributio m
D RANCH - SOLERA - PHASES IA AND 1B (Public | tructure
Phase IA

Unit Quantity tem Avarage Unit Price Total Amount
EA 1 Connect to Existing RWM $ 1,550.00 | § 1,560.00
LF 640 12" PVC Reclaimed Water Main (Incl, Rastraints) $ 3400| & 21,760.00
LF 7,283 8" PVC Reclaimed Water Main (incl. Restraints) $ 17351 $ 1268,360.05
LF 1,034 8" PVC Reclaimed Water Main (incl. Restraints) 3 14401 $ 14,880.680
LF 857 4" PVC Reclaimed Water Main {Incl. Restraints) 3 1285| $ 8,442.45
LF 814 2" PVC Reclaimed Water Main 3 1265| § 6,502.10
EA 4 12" Gata Vaive $ 2,175.00 | $ 8,700.00
EA 17 8" Gate Valve $ 133000 ) $ 22.610.00
EA 5 8" Gate Valve S 1,000001 & 5,000.00
EA 5 4" Gate Valve ] 880.00| & 4,450.00
EA 3 2" Gate Valve $ 81500 | § 1,845.00
EA 17 12" MJ Fittings $ 55000 | § 8,350.00
EA 35 8" MJ Fittings 3 345.00 | § 12,075.00
EA 8 6" MJ Fittings 3 30000 3 2,400.00
EA 10 4" MJ Fittings $ 25000 ) § 2,500.00
EA 24 Single Reclaimed Water Service $ 71000 | $ 17,040.00
EA 47 Double Reclaimed Water Service $ 1,000,00 | § 47,000.00
EA 7 Blow-Off Assembly $ 805.00 | $ 5,635.00
LS 1 Reciaimed Water Pressure Testing $ 11,400.00 ] & 11,400.00

Total Irrigation Distribution System $ 328,508.2D




DocuSign Envelopa iD: C2741EBB-8F5-458D-B26E-CATCE2848D83

Enginesrs Cost Breakdown
Schedule: Surveying
LAKEWOOD RANCH - SOLERA - PHASES IA AND 1B {Public Infrastructure)

P: (813) 233-5311 | 1. (B13) 264 76528
S003-A Hanmpion Oaks Pawy
Tampn, FL 33010
wiwwheldrdesipn col

Phase IA
Unit Quantity tem Average Unit Price | Total Amount
LS 1 Construction Surveying & As-Builts $ 43,200.00 ¢ 8 43,200.00
Total Surveying $ 43,200.00

R ) i L e R BRI
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Civil Enpinecring | | !'hmnmpa 15 | Trausporation Engincoering | !J.u!up!ml Services il amlsaape Archiioctns
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A1 Public Works Department
z Engineering Services
1022 26™ Ave East

Bradenton, FL 34208
Phone: (941) 708-7462
WWWw. mymanatee.org

September 30, 2019

Heidt Design
Attn: Mr, Strickland T. Smith, P.E. (ssmith@hsididesign.com)
5904-A Hampton Oaks Pkwy.

Tampa, FL 33610

RE: LAKEWOOD RANCH — SOLERA, PHASES 1A & |B — (Public Residential)
(PLN1807-0104)

Phase IA - Performance Cost Estimate
Required Public Improvements
Reason - (Final Lift of Asphalt)

Dear Mr. Smith:

Your cost estimate for the above referenced bond, dated September 05, 2019, for the compietion
of site improvements to serve the above referenced development, is approved for the appropriate
surety.

A public Improvement Performance bond in the amount of $86,746.40, which is 130% your
estimated cost, would be sufficient to assure the County completion of the required public
Improvements.

If we can be of further assistance, please contact me at (941) 708-7462.

~~8la Mollanazar, P.E., County Engineer
# Deputy Director — Engineering Services

SM/jpiish

co: Record Management
Brandy Wilkins, Fiscal Analyst, Public Works Department
Carmen Mosley, Fiscal Operations Division Manager, Public Works Dept.
Kenneth LaBarr, Infrastructure Inspection Division Manager, Public Works Dept.
Karla Ripley, Senior Review Spacialist, Public Works Dept.
Robert Wenzel, Planning Section Manager, Building and Development Services
Kimberly Middleton, Planner I, Building and Development Services

PRIGCILLA TRACE ~ REGGIE BELLAMY  STEPHEN JONSSON  MISTY SERVIA  VANESSA BAUGH  CAROL WHITMORE  BETSY BENAC
District 1 District 2 Distrect 3 Drsirrct 4 fisirret 5 Al Large At Large



DocuSign Envelope ID; C2741EBB-80F5-45BD-B28E-CATCB284BD63

HEIDT
DESIGN - -~

P13 25353310 1 (BL3) 4657620
3N03-A Hamplun Qaks Phwy.
Tampa, Fl. 13610
www.headtdesipn coly

Engineers Cost Breakdown

Summary For Performance Bond for Public Improvements

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure)

Phase |A Final Lift

Streets i B 3 66,728.00
Total Amount _ g 66,728.00
[Performance Bond Amount (130% of Total) ' ~ 1§ 86,746.40

Docisigned by: Strickland T. Smith, Stale of Florida,

/,///rﬂ’ﬂ Professional Engineer, License No. 50852
SA0154D08GDS4EC.., This tem has been digitally
9/5/2019 | 11:02 am goT  Sned end sasled by
Strickland T. Smith, P.E. on the date

Strickland T. Smith, P.E. # 50652 (Seal) indicaled here.
Date Prepared: August 15, 2019

* Engineers Cost Estimate is based on Bid Proposal from QOak City South.

T

R T AT T A - -
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' r.‘ivil'!‘-.mzinuuring |"Pianning & GIS; | ‘Transportation Engineering | Ecolpg

Fnpincering Susiness Cortilionvs, of Atutharizathon No D782
Landdcape Archipectuie Butiness Certificine of Authorlzntion Nol (C260405



DocuSign Envelope ID: C2741EBB-80F5-45B0-B2BE-CA7CE6284BD83

HEIDT

DESIGN

P: (813) 254-5311 | E(BI3) 461-76240
5904--A Humpion Oaks Pkwy,
Tampa, F1, 33610
wwwhanlidesign cot

Engineers Cost Breakdown

Schedule: Streets

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure)
Phase IA Final Lift

Unit Quantity ltem Average Unit Price | _ Total Amount
LS 1 Signing & Pavement Markings 3 5,000.00 ] $ 5,000.00
SY 14,757 |%4" Type S-lil Asphalt Surface Course - Final Lift $ 4001 % 58,028.00
EA 27 Surveying - PCP's $ 100.00 | § 2,700.00
Total Street $ 86,728.00

R R e - -

=
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Civil Engineering | Planning & GIS || ‘Transportatlon Engineering | Feological Services | landscupe Architecrure

tnglnoering Business Cortllivun nf Authorizatlon No, PE7R2

Lundscape Architettine Businesd Certificate of Authorization Mot 1 C2600030%



Public Works Department
Engineering Services
1022 26™ Ave East
Bradenton, FL. 34208
Phone: (941) 708-7462
www.mymanatee.org

September 30, 2019

Heidt Design
Attention: Mr. Strickland T. Smith, P.E. (ssmith@heidtdesign.com)
5804-A Hampton Oaks Pkwy.,

Tampa, FL. 33810

RE: LAKEWOOD RANCH — SOLERA, PHASES IA & |B — (Private Residential)
(PLN1907-0104)

Phase IB — Performance Cost Estimate

Required Public Improvements

Reason — (Sewage Collection System, Water Distribution System, lirigation
Distribution System, Surveying)

Dear Mr. Smith:

Your cost estimate for the above referenced bond, dated September 05, 2019, for the completion
of site Improvements to serve the above referenced development, is approved for the appropriate
surety.

A public Improvement Performance bond in the amount of $617,310.07, which is 130% of your
estimated cost, would be sufficient to assure the County completion of the required Public
improvements,

If we can be of further assistance, please contact me at (941) 708-7462.

Sincerely,

Sia malﬁ(,na/zsﬁEf County Engineer

Dep rector — Engineering Services

SM/jpijsh

cc:  Record Management
Brandy Wilkins, Fiscal Analyst, Public Works Department
Carmen Mosley, Fiscal Operations Division Manager, Public Works Dept.
Kenneth LaBarr, Infrastructure Inspection Division Manager, Public Works Dept.
Karla Ripley, Senior Review Specialist, Public Works Dept.
Robert Wenzel, Planning Section Manager, Building and Development Services
Kimberly Middleton, Planner |, Building and Development Services

ILLa TRACE  REGGIE BELLAMY  STEPHEN JONSSON  MISTY SERVIA VANESSA BAUGH CAROL WHITMORE ETEY BENAC
districl 1 Distriet 2 District J District 4 District 5 At Large At Lorge



DocuSign Envelope 10: C2741EBB-80F5-458D-B28E-CA7C62848D53

HEIDT

DESIGN

P: (813) 253-5311 1 " (B13)} 4G4-7624
5904-A Hampion Oaks Phwy.
Tampay, I 33610
www.heldidestgn vom

Engineers Cost Breakdown
Summary For Performance Bond for Public Improvements

LAKEWOOD RANCH - SOLERA - PHASES |A AND B (Public Infrastructure)

Phase IB
- - Description -
Sewage Collection System 3 194,412.20
Water Distribution System 3 166,764.30
Imigation Distribution System $ 113,677.40
Surveyin : : ’ —— : $ 10,800.00
Fearm I _ |5 _arapeam
Il"erforrnanca Bond Amount {130% of Total] . $ .617l3:|.tﬁl.d_7.
Strickland T. Smith, Stata of Florida,
//')""z Professional Engineer, Licanse No. 50652
560154D08RDG4E0... This item has been digitally
9/5/2019 | 11:02 AM EDT signed and sasled by

Strickland T. Smith, P.E. on the date
Strickland T. Smith, P.E. # 50652 (Seal) indicated here.

Date Prepared: August 15, 2019

* Engineers Cost Estimate Is based on Bid Proposal from Oak City South.

‘Civil l‘.nplncering I l‘l'mnmg&(“l‘i ] I‘mmpunauunlnpmoerinr | Ecological Services' ! l.and‘.mpe Architecture

Lnpitwening Bisioosy Cottilicdte of Authiorizating Mo, 2H7H2

Iandscape Atchifeotne e Biseneas Contiticoliz ol '\Authostratfon o, LOSBNO0405




DocuSign Envelope ID: C2741EBB-80F5-45BD-B2BE-CA7C620848D43

DESIGN

- (817 253-5311 | F: (BI3) 464-762Y9
3904-A Humplon Qoks Phwy
Tampa, Fl. 33610
wiwedtdesigh com

HEIDT
b

Engineers Cost Breakdown

Schedule: Sewage Collection System

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure

Phase 1B

Unit Quantity Item Average Unit Price Total Amount
LF 30 8" PVC Gravity Sewer (0'-8') $ 23151 § 894.50
LF 701 8" PVC Gravity Sewer (6'-8') $ 24201 % 16,864.20
LF 215 8" PVC Gravity Sewer (8™-10") $ 25301 % 5,439.50
LF 844 8" PVC Gravity Sewer (10'-12") 3 2685| $ 22.661.40
LF 739 8" PVC Gravity Sewer (12-14") $ 3080 | § 22,835.10
LF 448 8" PVC Gravity Sewer (14'-16") $ 35501 % 15,904.00
EA 2 Standard Manhole (0'-8") $ 2290.00] % 4,580.00
EA 2 Standard Manhole (6'-8") $ 2875.00| % b,760.00
EA 1 Standard Manhole (8'-10') $ 3,250.00 | § 3,250.00
EA 4 Standard Manhole (10'-12") 3 3,800.00 | $ 16,200.00
EA 3 Standard Manhole (12'-14) 5 417000 | $ 12,510.00
EA 9 Single Sewer Service $ 765.00 | $ 6,885.00
EA 43 Double Sewer Service 3 1,055.00 | $ 45,385.00
LF 2,977  |Sanitary Testing & TV $ 5501 % 16,373.50
Total Sewage Collection System $ 194,412.20

Clvil. I‘.nrineenng | Planning & GIS | I'nnsportuliun Engineering | Hnlogicnl Services' |f Landscape Architecture

!n[ Ineeciop Rusinesy Contlfhoate of Muthngtzatkon Non QR7R2
Lundncupe Architectues Riineas Certifivnte ol Autharizathon o, LE2E000405




DocuSign Envelope 1D C2741EBB-80F5-45BD-B2BE-CA7C82848D63

Bl A

PoB13) 253-5311 | F (813 A6-1-762g
3004-A Hnmpon Oaks Pkwys
Tanps, F1, 33670
www.heididesnung cont

Engineers Cost Breakdown
Schedule: Water Distribution System

LAKEWOOD RANCH - SOLERA - PHASES |A AND IB (Public Infrastructure)

Phase IB

Unit Quantity ltem Average Unit Price |  Total Amount
EA 1 Connect to Existing Water Main $ 2115001 8 2,115.00
EA 1 Temporary 2" Jumper Assembly 3 11,000.001 $ 11,000.00
LF 2,333 |8" PVC Water Main (Incl. restraints) 3 17.80 1 § 41,527.40
LF 130 |8" DIP Water Main (Incl. restraints) 3 300018 3,900.00
LF 778 |6" PVC Water Main (Incl. restraints) $ 13.55{ § 10,541.90
EA 9 8" Gate Valve $ 1,315.00 [ § 11,835.00
EA 3 6" Gate Valve $ 980.00 | § 2,970.00
EA 13 8" MJ Fittings $ 385.00 | § 5,005.00
EA 5 Fire Hydrant Assembly $ 4,600.00 | $ 23,000.00
EA 17 Single Water Service $ 800.00 | § 13,600.00
EA 32 Double Water Service $ 1,020.00 | $ 32,640.00
EA 2 Blow-Off Assembly $ 35500 | § 710.00
LS 1 Water Pressure Testing/Chlorination $ 7920001 % 7,920.00

Total Water Distribution System $ 166,764.30

—— ’ — o e — e s —g R e R pu——

Civil Engineering 1|f Planning & GIS | “iransportation Enginecring | Ecologlcal Services | Landscape Archiftecture

f Enpluevting Business Certilivats of .\ulimrimli_nn o, QHZE2
Landocupe archilecture Business dertilicale o' Auhorization KoJ 1 C360N405




DocuSign Envelope ID: C2741 EBB-80F5-45BD-B28E-CA7CE2848D83

} - B ]IE):EJIG]N)—-T

P (B173) 253-3331 1 T{BI3) 164 -F6LY
F904-A Hamplon Oaks Phay
Tampa, FL 33610
www heididesipn com

Engineers Cost Breakdown

Schedule: Irrigation Distribution System

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure

Phase IB

Unit Quantity Item Average Unit Price Total Amount
EA 1 Connect to Existing RWM $ 1,550.00 | § 1,550.00
LF 1,917  {8" PVC Reclaimed Water Main (Incl. restraints) $ 17.35 | § 33,259.85
LF 147 6" PVC Reclaimed Water Main (Incl. restraints) $ 1440 | § 2,116.80
LF 709 4" PVC Reclaimed Water Main (Incl. restraints) 3 12851 % 9,110.65
EA 7 8" Gate Valve $ 1,33000 | & 9,310.00
EA 2 18" Gate Valve $ 1,000.00 | $ 2,000.00
EA 2 4" Gate Valve 3 890.001 $ 1,780.00
EA 10 8" MJ Fittings 5 345000 ¢ 3,450.00
EA 8 Single Reclaimed Water Service $ 71000 | $ 6,390.00
EA 7 Double Reclaimed Water Service 5 1,000.00 | $ 37,000.00
EA Blow-Off Assembly $ 805.00 | $ 1,610.00
LS 1 Reclaimed Water Pressure Testing 3 8,100.00 | $ 6,100.00

Tota| Irrigation Distribution System $ 113,677.40

Civil Engineesing | Planning & GIS| | “iransportation Engineering || Ecological Services [ Landscipe Architeciure

o nginuering Pusinoms Caoptilieats ot Autlwrization Ko, 28782
Lintdscac A chitecinsc Bostnens Critilicnte of Antharization No. L£26000305%



DocuSign Envelope ID: C2741EBB-80F5-45BD-B2BE-CA7C62848D83

HEIDT

DESIGN

[: {813} 253-5311 | F:(813) 464-7G20
590:-A Hampton Oaks Pkwy
Tampa, FL. 33610
wiw heldidesign.com

Engineers Cost Breakdown

Schedule: Surveying

LAKEWOOD RANCH - SOLERA - PHASES |A AND IB (Public Infrastructure)

Phase IB
Unit Quantity Item Average Unit Price Total Amount
LS 1 Construction Surveying & As-Builts 3 10,800.00 | $ 10,800.00
Total Surveying $ 10,800.00

Pt e s s oY e b e £ oo B S L . . wrE e T L T S et e
e o R b et i T ] Adar i b & i e T e

Civil Engineering | Planning & G154 Siransportation Engineering | Ecological Services| | Landscape Architecture

;
Fagineeting: usinoss Cortilicatn ol Anthotization No, 257827
Latdupcnpe At chiteotune Bisiness Cariilicaie olAuthorization No LOCRe000.41




7 Building and Development Services
\\?;5, Environmental Review Section

A ’M anatee 1112 Manatee Avenue West
o Sopptfly, Bradenton, FL 34206
> County Phone: (941) 748-4501
""q:j_-_f__._::;:g{.—'- o www.mymanatee.org

October 31, 2019

Mr. Strickland Smith, P.E, Via Emall Only
Heidt Design

5904-A Hampton Oaks Parkway

Tampa. FL 33610

RE: Solera at Lakewood Ranch Phase A
PLN1907-0104, PDR-17-28/18-S-09(P)/FSP-18-19/1 9-S-35(F)
Performance Cost Estimate
Required Private Improvements

Reason — (Common Area Landscaping, Residential Street Trees, Nulsance Exotic
Species Removal, and Buffer Restoration)

DCear Kimber:

The cost estimate for the above referenced bond, dated September 27, 2019, for the
completion of site improvements to serve the above referenced development is approved for the
appropriate surety,

A Private Improvement Performance Security in the amount of $368,220.78 which is 130% of
your estimated costs, would be sufficlent to assure the County completion of the required
landscape private improvements.

If we can be of further assistance, please contact me at (941) 748-4501, ext. 6841,

Sincerely,
/{ﬂ-‘f‘% é.x iﬁ (R4 _’?

Kzl‘wleen Davis, Senior Planner
Environmental Review Section

Cc:  Brandy Wilkins, Public Works Dept. - Fiscal Services
Karla Ripley, Public Works Dept. - Infrastructure Engineering
Kimberly Middleton, Final Plat Review

PRISCILLA TRACE  REGGIE BELLAMY  STEPHEN JONSSON  MISTY SERVIA _ VANESSA BAUGH CAROL WHITMORE ~ BETSY BENAC
District 1 District 2 Diserict 3 District 4 District 5 At Large At Large



DocuSign Envelope ID FFOC0789-FFF7-4271-B17A-5C0BA2754E51

HEIDT
DESIGN

P: (813) 253-5311 | F: (813) 464-7629
5904-A Hamplon Qaks Pkwy
Tatpa, FI. 33610
www heididesign com

Engineers Cost Breakdown

Summary For Performance Bond for Public Improvemen

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure

Phase A Landscaping
PDR-17-28/18-S-09(P)/FSP-18-19

Docullioned by: Strickiand T. Smilh, State of Flarida,
///WA Professional Enginear, License No. 50652
This ilem has been digitally
9/2775‘055.9 I gn: 10 PM EDT signed and sealed by
Stiickland T. Smilh, P.E. on the date
Strickland T. Smith, P.E. # 50652 (Seal) indicated here

Dale Prepared: September 6, 2019

BLpsuemind RanciSolera al La<ewond Rgnch Phase 1i6eosimgtion' Otys'Solera Phase 1A Pyblic bmproyements Bond Comps - Landscape xlsz

Civil I ngineering { Phinning & GIS S Transporiation Engincering b Ecolosical St es b Landscape Avchitectate

Fagsevs g Bandnesy e titbngiie of Mibonzzsiion So 0250
Lanubaeape Sickstectute Busiess Cortduasde ol LSt hoar bzt So 1O nnn i




DocuSign Envelope ID° FFOCO7B9-FFF7-4271-817A-5COBAZ794E51

HEIDT
-~ DESIGN

P: (813} 253-3311 | F:(B13) 4G4-7G29
5904-A Hamplon Qaks Phkwy
Tampa, FL 33610
www heididesipn.com

Engineers Cost Breakdown
Schedule: Landscapin

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Public Infrastructure)

Phase |A Landscapin
POR-17-28/18-S-09(P)/FSP-18-19

Unit Quantity ltem Average Unit Price | _ Total Amount
EA 142 American Sycamore $ 400,00 | $ 56.800.00
EA 66 Dahoon Holly 5 250.00 | § 16,500.00
EA 16 Eagleston Holly $ 27500} § 4,400.00
EA 27 Quesn’'s Crape Myrtle $ 200,001 § 5,400.00
EA 50 Bracken's Southern Magnolia S 470001 % 23,500.00
EA 2 Slash Pine (2.5") $ 225001 § 450.00
EA 92 Slash Pine (3" $ 400.00 1 § 36,800.00
EA 2 Cabbage Palm $ 350001 % 700.00
EA 51 Bald Cypress $ 500.00 | § 25,500.00
EA 3,031 Sweel Viburnum $ 30,001 § 90,930.00
cY 253.15 |Pine Bark Mulch $ 45.00 | § 11,391.75
LS 1 Nuisance Exotic Removal $ 3,750.00 | % 3,750.00
LS 1 Buffer Restoration / Plant Material § 7,125.00 | § 7.125.00
Total Landscaping $ 283,248.75

Civil Engineering =L Planning & GIS  Transponation Engineering {0 calogical Seryvices | Landscape Archilectuge

Eighneerning st ss Certdite ol Snthooeadion o 25780
Lavdscape drchiteatue Basnpea Cerhilwate uf detlistaiiion Mo 1e2eiansos




Public Works Department
Engineering Services
1022 26" Ave East
Bradenton, FL 34208
Phone: (941) 708-7462
www.mymanatee.org

September 30, 2019

Heldt Design

Attention: Mr. Strickland T. Smith, P.E. {ssmith@heidtdesign.com)

5904-A Hampton Oaks Pkwy,

Tampa, FL 33610

RE: NCH - SOLE PHASES IA & IB — (Private Residential
(PLN1907-0104)

Phase IB - Performance Cost Estimate
Required Private Improvements
Reason - (General & Sitework, Streets, Drainage System, Surveying)

Dear Mr. Smith,

Your cost estimate for the above referenced bond, dated September 05, 2018, for the completion
of site improvements to serve the above referenced development, is approved for the appropriate
surety.

A private Improvement Performance bond in the amount of $1,180,428.21, which is 130% of your
estimated cost, would be sufficient to assure the County completion of the required private
improvements.

If we can be of further assistance, please contact me at (941) 708-7462.

Sincerely,i_,,.;; -

i -
ﬁ:ﬁ//ﬁfﬁ—’
7

L /!
.ﬁf{“ﬁia Mollanazar, P.E., County Engineer
<=L Deputy Director — Engineering Services

SMijp/jsh

cc: Record Management
Brandy Wilkins, Fiscal Analyst, Public Works Department
Carmen Mosley, Fiscal Operations Division Manager, Public Warks Dept.
Kenneth LaBarr, Infrastructure Inspection Division Manager, Public Works Dept.
Karla Ripley, Senior Review Specialist, Public Works Dept.
Robert Wenzel, Planning Section Manager, Building and Development Services
Kimberly Middleton, Planner I, Building and Development Services

PRISCILLA TRACE  REGGIE BELLAMY  STEPHEM JONSSOM  MISTY SERVIA  VANESSA BAUGH CAROL WHITMORE  BETSY BENAC
District 1 District 2 District 3 {hstrict 4 District 5 Al Large Al turge



DocuSign Envelope ID: C2741EBB-80F5-458D-B28E-CATC62848D563

HEIDT
DESIGN

- (813) 253-5211 | F: (813) 469-7629
5904-A Hamplon Oaks Ikwy.
Tamnpa, FI. 33610
wwwheldidesign.com

Engineers Cost Breakdown
Summary For Performance Bond for Private Improvements

LAKEWOOD RANCH- SOLERA- PHASE |A AND IB (Private Infrastructure)

Phase IB

|General & Sitework $360,935.75
Streets $324,562.30
Drainage System $200,923.65
Surveying $21,600.00
Total Amount__ 5 —|__$908.021.70 ]
Performance Bond Amount (130% of Total) $1,180,428.21
DecuSigned by: Strickdand T, Smith, State of Florida,
,///, g4 Professional Engineer, Licanse No. 50652
This item has been digitally
Se01s4 . signed and ssaled by
e e e Strickland T. Smith, P.E. on the date
Strickland T. Smith, P.E. # 50652 (Seal) Indicated here.
Date Prepared: August 14, 2019
* Engineers Cost Estimate is based on Bid Proposal from Oak City South.
RLakewood Rarch\Solerg gt Lekewood Ranch\Phase 1\Construction\Qtys'\Solera Phase 18 Privete Improvements Bond Comps xlsx

ekt )
i 3 i i i S

Civil Engineering [ Plapning & GIS | Transportation Enginecring | Ecological Services
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| Landscape Architecture

Eneineedng Buslhess Cortificatn b Authorization Mo, 28782
Landecapn Architecture Busines: Centificawe oCanthorizaton No. LC260004405




DocuSign Envelopa ID; C2741EBB-B0F5-458D-B28E-CATC62848D63

HELDT

P: {813) 753-T411 | B B1D 464 -/629
GON-A JHampton Caks 'Kwy
Tampu. FL. 23616
wwwheididesian.com

Engineers Cost Breakdown
Schedule: General & Sitework

LAKEWOOD RANCH- SOLERA- PHASE IA AND IB (Private Infrastructure)

Phase IB
Unit Quantity ltem Average Unit Price Total Amount
LS 1 Meobilization / General Conditions 3 44,000.00 | § 44,000.00
EA 18 Stormwater Inlet Protection 3 206.00] $ 3,708.00
AC 11.4 Grass & Mulch 3 1,290.00 | & 14,705.00
SY 71,803 |Sod (BOC / Slopes) 3 0251} % 17,900.75
LS 1 Clearing & Grubbing / Discing 3 2197100} % 21,971.00
CcY 86,930 |Onsite Cubt/Fill 3 2201 % 191,248.00
sy 76,192 _|Finish Grading $ 0751 % 57,144.00
LF 7,800 |Siaked Erosion Control 3 1.35] % 10,260.00

Total General & Sitework $ 360,935.75

Lt P A AP P o P i i oS 20 )l Ll i AR L S i TAICE 51 0 Sy o st il o0

Civil Englneering | Blanning & GIS ] “Hransporfation Engineering 1L Eculogical Services; | Landscape Architecture

Enginrering Busivess Cortilente of Avturcieagion No, 28702
tandsapeidtochitecture Basiness et tilicon: ofAwtho fratba Nos ECA000-405



DocuSign Envelope |0: C2741EBB-80F5-458D-B28E-CA7C62848D63

DESIGN
P (813) 253-5311 | 1" (819) JU4-7G29
5004-A Hamplon Oaks Phwsy

Tamipa, F. 33610
www.lieldidesign.com

Engineers Cost Breakdown
Schedule: Streets

LAKEWOOD RANCH- SOLERA- PHASE IA AND IB (Private Infrastructure)

Phase IB

Unit Quantity itern Average Unit Price |  Total Amount
LS 1 Signing & Pavement Markings $ 2,000.00 | § 2,000.00
sY 9,606 |1" Type S-l Asphalt Surface Course (1st Lift) | $ 55018 53,328.00
SY 9,606  |6" Cement Treated Base (LBR 100} $ 12451 § 120,715.20
SY 12,120 |6" Stabilized Subgrade (LBR 40) $ 6401 % 85,448.00
LF 5,600  |Miami Curb & Gutter $ 8801 § 48,280.00
LF 807 Type F Curb & Gutter $ 1060 | § 8,554,20
LF 660 Type A/B Curb & Gutter 3 1066 | § 7,028.00
SY 417 |Sidewalk 3 28701 $ 11,967.90
EA 12 ADA Handicap Ramps (includes Detectable Warnings) $ 52000 | $ 6,240.00

Total Street $ 324,562.30
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Engineers Cost Breakdown

Scheduls: Drainage System

LAKEWOOD RANCH- SOLERA- PHASE IA AND IB (Private Infrastructure)

Phase IB

Unit Quantity Itern Average Unit Price Total Amount
LF 447 18" RCP 3 3340 $ 14,929.80
LF 584 24" RCP $ 4480 % 26,611.20
LF 924 30" RCP $ 57901 % 53,499.60
LF 168 36" RCP $ 75.90( 3 12,751.20
EA 14 Type 1 Curb Inlst 3 4135001 $ 57,890.00
EA 1 Type C Grate Top Inlet $ 1,750.00 | & 1,750.00
EA 3 Type P Manhole $ 2,500,000 | & 7,500.00
EA 3 Control Structure $ 270000 $ 8,100.00
EA 2 24" RCP Pipe Support $ 1,500.00 | $ 3,000.00
EA 2 30" RCP Pipe Support 5 1,700.00 | $ 3,400.00
EA 1 36" RCP Pipe Support b 2,000.00 | $ 2,000.00
LF 2,133 Flush and Test Storm Pipe $ 445| % 9,491.85

Total Drainage System $ 200,823.65
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Engineers Cost Breakdown

Schedule: Surveying
LAKEWOOD RANCH- SOLERA- PHASE 1A AND [B (Private Infrastructure

Phase iB
Unit Quantity Item Average Unit Price Total Amount
LS 1 Construction Surveying & As-Buiits $ 21,600.00 | § 21,600.00
Total Surveying $ 21,600.00

T e ] s A SR T S
o i ~ .'1:--' a L - bl

Civil Engineering | Planning & GIS | ‘Transportation Enginecring |- Ecological Services | Landscape Architecture

Englnecting Busingss Cortificuur of Authyrication No, 26782
Landzespe Architncture Rusibess Centifioae of Attljocizition Nol OG0




y Building and Development Services
N Environmental Review Section

. FManatee 1112 Manatee Avenue West
F Oy Bradenton, FL 34206
225 Cou“t?’ Phone: (941) 748-4501
e www.mymanatee.org

October 31, 2019

Mr. Strickland Smith, P.E. Via Email Only
Heidt Design

5904-A Hampton Oaks Parkway

Tampa. FL 33610

AE: Solera at Lakewood Ranch Phase IB
PLN1907-0104, PDR-17-28/18-S-09(P)/FSP-18-19/1 9-5-35(F)
Performance Cost Estimate
Required Private Improvements

Reason — (Common Area Landscaping, Residential Street Trees, Nuisance Exotic
Species Removal, and Buffer Restoration)

Dear Kimher:

The cost estimate for the above referenced bond, dated September 27, 2019, for the

completion of site improvements to serve the above referenced development is approved for the
appropriate surety,

A Private improvement Performance Security in the amount of $53, 072.50 which is 130% of
your estimated costs, would be sufficient lo assure the County completion of the required
landscape private improvements.

If we can be of further assistance, please contact me at (941) 748-4501, ext. 6841.

Sincerely,

fodb S )

Kq{hleen Davis, Seﬁé’fl Planner
Environmental Review Section

I

Cc:  Brandy Wilkins, Public Works Dept. — Fiscal Services

Karla Ripley, Public Works Dept. — Infrastructure Engineering
Kimberly Middleton, Final Plat Review

PRISCILLA TRACE  REGGIE BELLAMY  STEPHEN JONSSON  MISTY SERVIA  VANESSA BAUGH CAROL WHITMORE ~ BETSY BENAC
District 1 District 2 District 3 District 4 District 5 At Large At Large
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Engineers Cost Breakdown
Summary For Performance Bond for Private Improvements

LAKEWOOD RANCH - SOLERA - PHASES |A AND IB (Private Infrastructure

Phase IB Landscaping
PDR-17-28/18-S-09(P)/FSP-18-19

Doculigned by: Sirickland T. Smith, Stale of Florida

%7’-4 Prolessionat Engineer, License No, 50852
5015400090840 This Hem has been digitatly
9/27/2019 | 3:10 PM EDT signed and sealed by
Strickland 7. Smith, P.E. on the date
Sirickland T. Smith, P.E. # 50652 (Seal) Indicated here

Date Prepared: September 6, 2018

£} akevecod RanchiGolera 5t Lakeviood RanchPhase 11Constryct cniOiys Selera Phase 1B Privale Imgigygmenls Sond Cemps - Landscaps xlsx
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Engineers Cost Breakdown

Schedule: Landscaping

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Private Infrastructure

Phase IB Landscapin
PDR-17-28/18-S-09(P)/FSP-18-19

Unit Quantity ltem Average Unit Psice | Total Amount
EA 43 Black Olive “Shady Lady" $ 47500 | § 20,425.00
EA 81 Eagleston Holly $ 27500 | § 16,775.00
LS 1 Nuisance Exatic Removal 3 1,25000 | § 1,250.00
LS 1 Buffer Restoration / Plant Material 3 237500 | $ 2.375.00
Total Landscaping $ 40,825.00

Civil Inginevring - [F Planning & GIS | Tanspoitation Tngineering i Faalogical Services | Landscape Aachitecinne
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ALWE Public Works Department
s Engineering Services
1022 26" Ave East

Bradenton, FL 34208
Phone: (941) 708-7462
www.mvmanatee.orq

September 30, 2019

Heidt Design

Attention: Mr. Strickland T. Smith, P.E. (ssmith@heidtdesign.com)
5804-A Hampton Oaks Pkwy.

Tampa, FL 33610

RE: LAKEWOOD RANCH — SOLERA, PHASES IA & IB — {Private Residential)
(PLN1907-0104)

Phase |1B — Performance Cost Estimate
Required Private Improvements
Reason — (Final Lift of Asphalt)

Dear Mr. Smith:

Your cost estimate for the above referenced bond, dated September 05, 2019, for the complstion
of site improvements to serve the above referenced development, is approved for the appropriate
surety.

A private Improvement Performance bond in the amount of $56,009.20, which is 130% your
estimated cost, would be sufficient to assure the County completion of the required public
Improvements.

If we can be of further assistance, please contact me at (941) 708-7462.

Sincerely,

o

e

z%iﬂﬁﬁilanazar, P.E., County Engineer
eputy Director — Engineering Services

SM/fjp/jsh

cc: Record Management
Brandy Wilkins, Fiscal Analyst, Public Works Department
Carmen Mosley, Fiscal Operations Division Manager, Public Works Dept.
Kenneth LaBarr, Infrastrugture Inspection Division Manager, Public Works Dept.
Karla Riplay, Senior Review Specialist, Public Works Dept.
Robert Wenzel, Planning Section Manager, Building and Development Services
Kimberly Middleton, Planner I, Buliding and Development Services

PRISCHLLA TRACE  REGGIE BELLAMY  STEPHEN JONSSON  MISTY SERYIA  VAMESSA BAUGH CAROL WHITMORE  BETSY BENAC
District 1 {hstrict 2 District 1 District 4 istrict 5 At Large At Laree
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Engineers Cost Breakdown

Summary For Performance Bond for Private Improvements

LAKEWOOD RANCH - SOLERA - PHASES IA AND IB (Private Infrastructure)

Phase IB Final Lift
pp—r = e T s e =
. ? _Dfscrlpt!on__' . | Total Amount
Dleels e e oo LS o 43,084.004
TotalAmount — N 4308400
Performance Bond Amountpao% ofTotal) — [% 5600920
DocuSigned by: Strickland T. Smith, State of Florida,
p/d ,v% Professional Engineer, Licensa No. 50652
This itlem has been digitally
- 500154D089DB4BD. . s aom T
9/5/2019 | 11:02 AM EOV Strickland T Smith, P.E. on the date

Strickland T. Smith, P.E. # 50652 (Seal) indicated here.
Date Prepared: August 15, 2019

* Engineers Cost Estimate is based on Bid Proposal from Oak City South.

Ri\Lakewood Rapch\Sclerz at Lakewood RanchiPhaga
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Engineers Cost Breakdown
Schedule: Streets

LAKEWOOD RANCH - SOLERA - PHASES [A AND IB (Private Infrastructure)
Phase IB Final Lift

Unit Quantity ltem Average Unit Price Total Amount
LS 1 Signing & Pavement Markings 3 2,000.00| $ 2,000.00
sY 9,696 |%" Typs S-lll Asphalt Surface Course - Final Lift 3 400] 8 38,784.00
EA 23 Surveying - PCP's 3 100.00 | 2,300.00
Total Street $ 43,084.00
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